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TENDER NOTICE

CONSTRUCTION OF FACULTY RESIDENCE BLOCK AT

GIK INSTITUTE, TOPI

1. Society for Promotion of Engineering Sciences and Technology (SOPREST)
invites sealed bids (Single Stage Two Envelope Procedure) from well experienced
construction firms / contractors for ‘CONSTRUCTION OF FACULTY RESIDENCE
BLOCK’ at GIK Institute, Topi. (6 flats / Ground + 2)

2. Eligibility / Participation criteria for work:

S |Description
#

i. |Valid Registration Certificate with ‘Pakistan Engineering Council’ in relevant
category, C-4 & above.

ii. |Affidavit/Undertaking regarding non-blacklisting by any public/ private agency. Any
firm/entity blacklisted at the time of submitting its bid is ineligible to participate in
the bidding process.

iii. |Relevant experience certificates/ work orders with list of projects completed during
the last five years and certificates of ongoing projects.

3. Detailed BOQ, drawings and other terms and conditions can be downloaded
from GIK website (www.giki.edu.pk). Tender Fee cash (Non-Refundable) is
Rs. 3,000/-

4.  Sealed bids along with 2% earnest money / Bid security of the total bid cost in
the name of ‘Society for Promotion of Engineering Sciences and Technology
(SOPREST)’ should reach on or before 1100 hours on 09 Sep 2024. The
proposals will be opened in the presenceof available bidders at 1130 hours on
the same day in the Conference room of Society for promotion of Engineering
Sciences and Technology (SOPREST),0ffice No. 305,306, 3rd floor, Islamabad
Stock exchange tower, Block J, F 7/1 Blue Area, Islamabad.

5. Eligible companies may visit the site /Works department GIK Institute, Topi
during working hours for any query / clarification regarding the project.

6.  The proposals will be treated as non-responsive and shall not be considered
for evaluation if any of the information mentioned in the Tender Documents is
omitted, incomplete or not complied with, or the eligibility criteria is not made. Client
reserves the right to reject or accept any or all tenders considering relevant rules &
procedures and essential documentation.

Director (Projects & Works)
SOPREST
Email. Director.engineeringprojects@giki.edu.pk
Ph. 0938-281035 & 0333-5189606



http://www.giki.edu.pk/

10.

11.

12.

13.

14.

15.

GENERAL RULES AND DIRECTIONS

FOR GUIDANCE OF CONTRACTORS

Tender shall be submitted along with all documents in sealed envelopes. The envelopes
must have the name of the work written on them at the top and the name of the tenders
written at the left-hand bottom corners.

Tenders must be filled in with ink and must be free from erasing small cuttings or over writing.
Total amount of work shall be written in figures as well as in words.
Conditional tenders will not be considered.

Contractors will have to make their own arrangement for all materials (expect noted
otherwise). Excuse of non-availability of any materials in open market will not be held tenable
and shall not be considered for the purpose of justification for delay in the execution of the
work or for the purpose of granting extension of time.

The contractor shall be responsible for the provision of electricity and water at site of work.
The successful tenderer shall make his own arrangement for electric and water supply
required for execution of work and of his work people or employees engaged thereon,
whether or nota water supply/electric source exist on the site, and all expenses in respect
thereof, shall be borne and paid by the contractor. In case the Water Supply and Electric
connections are available, these will be charged according to GIK procedures. The contractor
shall install his own energy/water at source to determine the amount of energy/water
consumed.

Tender rates should be inclusive of all taxes and duties. Payable to Govt. and no claim on this
account will be entertained.

If must be clearly understood by contractor that no claims on account of market fluctuations
will be entertained during the currency of contract for any item of work included in the
drawings attached to agreement in other words it may be clearly understood that no request

for escalation of rates / Price adjustment will be entertained.

Client reserves the right to reject any or all tenders or to accept any tender without assigning
any reason thereof and is not bound to accept the lowest tender.

Quoted rates shall remain valid for three months.

Damages for delay, in case of Non-completion of work within specified time would be @ 1%
of tendered amount /day (10% max.)

No Mobilization advance will be paid.

Defect liability period, 12 x months from the completion date.

All tests i.e., concrete, bricks, steel, crush, cement, and other materials will be performed by
the contractor at his own cost from time to time from GIKI Civil Engineering department or as

directed by the client / engineer.

Participants shall inspect the site of work and surroundings and shall satisfy themselves
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16.

before submitting their tenders as to the quantities and nature of works, climatic conditions,
the locations, form and nature of the site and the terrain, the requirements and availability of
manpower, labors, materials, water, electricity and roads, the means and access to the site,

Transportation and communication facilities and in general shall themselves obtain all
necessary information as to cost, risks, contingencies, and other circumstances which may
affect or influence their tenders. The costs of visiting the site shall be at the tenderer’s own

expense.

MEMORANDUM

Type of Work to be endorsed on the
Package of the tender

Date of issuance of Tender

Place of issue of Tender

Place of submission and,
opening of Tender

Last date and Time of submission of
Tender.

Date and Time of opening of Tender

Date of commencement of work

construction of Faculty residence block

30 Aug 2024.

Downloadable from website.

SOPREST Office, Islamabad

11:00 hrs, 09 Sep 2024.

1130 hrs, 09 Sep 2024.

Within 7 (Seven) days from the date of
receiving of assurance of letter of intent.



8 Time of completion of work 12 x Months from the
date of issuance of letter
of intent.
9 Defect Liability of Maintenance period 12 x Months from the date of
substantial completion of the works.
10 Retention money to be deducted from 10% (Ten Percent) of gross amount of
Contractor’s Running Bills. Work done from each running bill
11 Release of Retention Money. 50% (Fifty Percent) of total retention
Money shall be released after issuance
Of completion certificate by the Client.
12 Period of honoring interim payment Within 10 (Ten) days after
Certificate by the Engineer. Vetting by Engineer.
13  Amount of Liquidated Damages 0.1% (Zero Point one percent) of
per day in case of non-completion contract Value per day, including all
of works in the period specified In approved Clause (9) Hereof variations.
18 Period of checking of final bill within 30 (Thirty) days after the
Date of substantial completion of
of the works. Contractor must
maintain / prepare
Measurement Book (MB) as
per standards.
19 Venue of arbitration Rector, GIK Institute, TOPI.
20 Validity of Tender. 30 (Thirty) days
Dated this day of 2024
Signature

In the Capacity of

Duly authorized to sign tenders for andon behalf of

Full Address

Witness




Technical Evaluation Criteria

Credit Marks shall be awarded based on the following criteria. Minimumqualifying marks are 60.

Sr. No. Description Maximum
Points
i) Projects of similar nature completed over 35
last 05 years
i) Projects of similar nature in hand 35
iii) Personnel / HR capabilities with CVs 15
iv) Machinery & Equipment Capabilities 15
Total: 100

GENERAL CONDITIONS OF CONRACT.

1. Tenders shall acquaint themselves with the site and site conditions before submitting theirtender.
2. Tenders shall be signed by the contractor / proprietor on each and every page of contractdocument.

3 PROGRAM TO BE FURNISHED.

3.1

3.2

3.3

3.4

3.5

3.6

Contractor shall submit the following in duplicate for the approval of Client / Consultant WHhfour (4) days after
receipt of the letter of intent.

Program showing the order of procedure and method in which he proposes to carry out the work

Program shall indicate the proposed dates of starting and completion of constructionof various items of works
and the probable working hours to be followed.

Contractor may at any time during the period of contract submit to the Client / Consultant for approval
proposals for amending program of the work. Such amendments shall not be carried into effect unless the
Client / Consultant hasapproved them.

If the Client / Consultant under the provisions to this clause requires the contractor to amend his program of
work the contractor shall not thereby been titled to any adjustment in contract price and / or extension in
completion time

The submission and approval by the Client / Consultant of such program shall not relieve the Contractor of any
of his duties or responsibilities under this contract.

SUBLETTING.

4.1.

4.2

Contractor shall not assign or sublet the contract or its any part thereof any benefitor interest therein or
there under without the prior written consent of the Client.

Except where otherwise provided in the contract, the Contractor shall not sub-let anypart of contract without
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the prior consent of Client /Consultant (which consent shall not be responsibly with-held) and such written
consent if given, shall not relieve the contractor from his /their responsibilities. Contractor shall be responsible
for the act of defaults of any sub-contractor, his agents, servants or workman in full as if they were the acts or
defaults or neglects of the contractors, his agents, and servant, labor employed by the Contractor on a
piecework basis shall not be demand to be sub- letting under this clause.

4.3 Client reserves the right to appoint in addition to Contractors, and otherSub-Contractors.

4.4 Contractor shall be responsible for the due performance of the work of sub-contractorthe discipline of all his
sub-contractors. Sub-letting of any portion of work shall not relieve the contractor from his obligation under
his contract.

4.5 In case the specialized works be awarded to a specialist Contractor and not to the Main contractor then the
Main Contractor will so arrange and administer this contractthat the work of the specialist contractor proceed
with due efficiency and are completed within the contact period stipulated in the contract. In case of any
dispute
/ hindrance in simultaneous working of contractors, the Client / Engineer in-charge will decide accordingly and
his decision will be binding on the parties concerned in this respect.

PAYMENT

RUNNING / FINAL BILL.

Contractor shall submit running bills to Client on the basis of actual work done by them. One running payment
per fortnight can be claimed against physically executed and technically acceptable works at site. Retention
amount of 10% will be deducted from Each bill, which will be returned after expiry of defect /liability period.

CORRECTION TO CERTIFICATE FOR PAYMENT.

If at any time during the currency of the contract a certificate for payment is signed by the Client and is found
to contain an error or omission such an error or omission Shall be adjusted in the final bill of the contractor or
from any other money due to Contractor.

MOOD OF PAYMENT
The payment to the contractor shall be made by crossed check.
5.6 INCOME TAX DEDUCTION

An amount equal to such amount (in present of each bill, as required under the income Tax Law, will be
deduction from each bill of Contractor and deposited with the appropriate authorities.

5.7 PAYMENT IF CONTRACT TERMINATED.

If the contract is terminated by the Client, the contractor shall be paid by the Client for all works executed
prior to the date of termination, at the rates and Prices provided in the contract.

OBLIGATIONS OF THE CONTRACTOR.

6.1 Contractor shall make their own arrangements at his own expense for required tools, plants and machinery
required for the execution of the work. Any delay on this countcould make the contractor liable to penalties
impose by the Client commensurate with the loss of work, which may necessitate extension in completion
date.

6.2 Whenever applicable and necessary, the contractors shall make his /their own arrangements for water
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6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

6.11

6.12

6.13

required for execution of the work. In such a case no additional extension in completion date.

Contractor shall not deposit any materials on site, which cause inconvenience to the public. the Engineer in
charge may require the contractor to remove any materials, which are considered to be a source of danger or
inconvenience to the public.

Contractor shall make their own arrangement for storing their belongings and the materials.

Contractor in the course of their works should understand that all materials obtained
in the work of dismantling etc., will be considered as owner’s property.

The Contractor shall carefully read the drawings and if they have any doubts they should get them clarified
from the Architect /Engineer.

The contract must keep an experienced staff (minimum 02 persons), with civil engineering background, who
can understand drawing, specifications etc. on the site of the work through the working time.

The Contractor should inspect the site of work and acquaint themselves with the nature and requirement of
the work facilities of access for materials, removal of rubbish, etc., before submitting their tenders.

Time allowed for carrying out the work as entered in the tender shall be strictlyobserved.

To ensure timely completion within the stipulated period, the contractor will be required to maintain
record of adequate and proportionate progress of work.

In the event of delay, the contractor/s will be liable to pay damages at the agreed rate for each day of
delay beyond the date fixed for completion, provided always that the total amount of damages shall
not exceed 10% of thetendered cost of the work. This is further subject to the condition that formal
extension of the time for completion has not been granted by the Consultant Engineer.

If found necessary the contractor would apply for extension of time to the client in writing. The
application should be submitted at least 15 days before

the stipulated date of completion. Factual causes of the delay will be given in the application. If the
grounds for extension given by the contractor are foundto be responsible, the client shall formally
grant extension of time to an extentdeemed adequate and necessary. On the other hand, if grounds
given for the extension aren’t considered plausible and reasonable, Client / Consultant has the right
to impose and recover any of the following penalties:

° Rescind the contract after due notice in writing.

° Forfeit part or whole of the retention money of contractor.

° Get the balance work executed through any other agency on the riskand the cost of the
Contractor.

The Contractor shall execute the whole of the job in a must substantial and workman like manner
with regard to quality, speed, material and otherwise, in every respect in strict accordance with the
specifications of the work. The work executed shall also confirm exactly, full and faithfully to the



designs, drawings instruction in writing relating to the work, drawings instructions in writing relating
to the work and kept in his office, and which the contractor/s Shall be entitled to have access to at
normal office hours and the contractor/sshall, if he /they so desire, be entitled to at his /their own
expense to make or cause to be made copies of the specifications, and all such designs, drawingsand
instructions as aforesaid . In the event of any ambiguity, lack of details of differences in the
interpretation of any items of work, specifications relating to such items shall be followed and
considered final.

SETTLEMENTS OF DISPUTES:

All disputes and differences of any kind whatsoever arising out of or in connection with the contract or in the carrying
out of the work (whether during the progress of the work of aftertheir completion and whether before or after the
termination, abandonment or breach of the contract) shall be referred to and settled by the Rector GIKI, who shall
state his decision in writing. Such decision may be in the form of a final certificate or otherwise. The decision ofthe
Honorable Rector with respect to any of the accepted matters shall be final and binding on both parties.

SERVICES OF NOTICE

8.1

8.2.

Any notice to be given to the contractor under the terms of the contract shall be served by sending the same
by registered post / courier service of delivering the sameat the contractor’s principal place of business already
on Client /Consultant record.

If any notice is not received by the contractor at his business address due to non- delivery by post office, or any
other reasons (s) beyond the control of the Consultant, then Consultant will not be responsible for non-
delivery.

AMENDMENTS AND ACCEPTANCE OF CONTRACTOR’S WORKS.

9.1

9.2

Director (Works & Projects) shall have the powers to make any alternation, omissions, additions or
substitutions in the original specifications, drawings, and designs during the progress of the work. Contractor
shall be bound to carry out the work in accordance with the instructions which may be given to him in writing by
the Engineer and such alterations,omission additions, or substitutions shall not invalidate the contract.

Any added, altered or substituted work which the contractor may be directed to do inthe manner above will
specified to be will carried out as part of the work on the sameconditions in al respect on which he agreed to do
the main work and at the same ratesas are specified in the tender for the main work.

On the request of the Contractor, the proportionate extension in time will be grantedfor the added or altered
work. In this regard the decision of the Engineer shall be deemed to be final.

In case the added, altered or substituted work includes any class of work for which norate is specified in the
contract then such item of work shall be carried out by mutual agreement in advance keeping in view the
prevailing market rates of men andmaterials.

If at any time after the award of work or after the commencement of work Engineer shall by any reason
whatsoever not require the whole of the work (specified in the tender) to be carried out, the Engineer in-
charge shall give notice in writing to the contractor who shall have no claim to any payment of compensation
whatsoever on account of profits or advantage which he did not derive as consequence of the work not got
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10

11

12

13

carried out.

If at any time it appears to Client /Consultant or its authorized person that any work has been executed with
unsound, imperfect, or unskillful workmanship or with materials of inferior quality and not a in accordance
with the contract the contractor shall on demand in writing form the Engineer rectify, remove and / or
reconstruct thework, in whole or in part as the case may be provided other proper and suitable materials or
articles at his own cost.

In the event of Contractor’s failure to rectify /remove / reconstruct the specified itemswithin a given period by
Engineer in his aforesaid written demand, the contractor shall be liable to pay compensation at the rate of 1%
of the contract amount for every daywork delayed, not exceeding Ten days.

In the event of continuous failure on the part of contractor beyond ten days, the Engineer will arrange to get
the required work done through any other Contractor, atthe risk and cost of the Contractor in all respects.

SUSPENSION OF WORK

Contractor shall on the written order of the Client /Contractor (herein to as Suspension Order)suspend the progress of
the works or any parts thereof for such time and in such manner as the Client / Contractor may consider necessary and
shall during such suspension period, properly protect and secure the work so far as instructed by Client /Consultant.
No claim whatsoever will be entertained by Client / Contractor against such a suspension order.

ABANDONMENT OF WORK

Client / Consultant shall have the right to discontinue or drop the work under this contract, whether in progress or
otherwise and to revoke the agreement without assigning any reasonthereof by giving 7 days’ notice. In that event,
the contractor shall have no claim for damages or compensation of any kind whatsoever. He shall however be entitled
to receive actual cost for the actual work provided and work completed by the contractor if found satisfactory.

TERMINATION OF CONTRACT.

Notwithstanding anything contained hereto in the event of the rate of progress of the work being such that in the
opinion of the Client / Consultant or his representative the work cannotbe completed by the prescribed time or the
extended time or /and the quality of the work ofthe contractor is not in accordance with the contract then the Client
/Consultant shall have the power to terminate the contract after expiry of written notice of 15 days and /or with holdhis
payment or any other payment due or which may become due been constructed / completed in the manner laid down
in the contract and that the Contractor shall be liable forany loss or damage which the Client / Consultant may sustain
on that account and for forfeiture under the contract.

INSPECTION OF SITE

13.1  All works under or in the course of execution or being executed in pursuance of the Contract shall at all times
be open to inspection and supervision by the Client / Consultant and heir authorized representatives.
Contractor shall at all time during usual working hours and at all other time at which the responsible notice of
intentionof the Engineer or his representative to visit the work shall have been given to the contractor, they
will arrange to have a duly accredited agent to be present at the siteto receive orders and instructions. Orders
given to the contractor’s agent shall be deemed to have the same fore if they are given to the contractor.

13.2  The supervision and inspection of the work by the Clients representative does not relieve the contractor of this
full responsibilities and liability of careful and befitting execution of the work in strict accordance with the
plans and specifications.
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14

15

16

17

COMPLIANCE WITH STATUES, REGULATIONS ETC, FAIR WAGES CLAUSEAND LAW
GOVERNING EMPLOYMENT OF LABOR.

14.1 Contractor shall confirm in all respect with the provisions of all Central, Provincial andlocal Laws, regulations
etc. for the time being in force in Pakistan including all regulations and by laws of if any local or other duly
constituted authority within Pakistan which may be applicable to the performance of this contact and the rules
and regulations of all public bodies and companies whose property on rights are affected or any be affected in
any way by the works or any temporary works and shallgive all notices and pay all fees required to be given or
paid thereby and shall keep the Client indemnified against all penalties and liabilities of any kind for breach of
anyof the same.

14.2 The employment of labor shall conform to the laws of Pakistan and in accordance withthe local customs. The
regulations aforesaid shall be deemed to be part of this contract and any breach thereof shall be a breach of
the contract.

14.3 Client / Consultant shall not be liable for any damage or compensation payable according to law in respect or
in consequence of any accident or injury to any workman or others in the employment of the contractor.

14.4 if the contractor or his work people shall break, deface, injure or destroy any part of a building in which they
may be working or if any damages shall happen to the work while in progress form any cause whatever, or any
imperfections become apparent init within six months after completion, the contractor shall make the same to
be madegood at his own expenses.

CONDITIONAL TENDERS NOT BE CONSIDERD.

Tendered rates or amounts should be inclusive of all taxes payable to the Central and Provisional Government or local
bodies and no claims on this account shall be entertained bythe Client /Consultant.

Tendered rates shall be inclusive of all lead and lift. Contractor’s rate shall include all incidental charges in connection
with te work. No alterations or additions shall be made by the contractor in the schedule of quantities and rates. These
must be filled in with ink of typed out clearly and legibly in the columns provided in the schedule of quantities. The
contractors must initial all corrections. Any tender which does not comply with this condition, will be liable to be
summarily rejected. In-case of difference between rates and amount the figures for rateswill be taken as authentic and
correct.

COMPLETION OF WORK AND SITE HANDING OVER.

After completion of work, contractor undertakes to have the site clean free form rubbish /debris to complete
satisfaction of client / Engineer.

On completion of work or earlier as directed by the Engineer, contractor shall remove all temporary structure erected
at the site of work. He shall fill tanks dug out by him at site, remove all debris and other materials like surplus sand,
stone, ballast, rubbish etc., and in short shall leave the site in 3 neat and tidy conditions.

MEASUREMENT

The contractor will quote his rates as per BOQ/ per Sg.m basis and work to be executed by the contractor in fulfillment
of his obligations under the Contract. Contractor must maintain / prepare Measurement Book (MB) as per
standards
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WORKS TO BE MEASURED.

The Consultant shall accept as otherwise stated, ascertain and determine by measurement the value in accordance
with the contract. Engineer shall when he required any works to be measured, will give notice to the Contactor who
shall forthwith attend or send a qualified agent to assist the Consultant or their representative in taking such
measurement and shall furnish all particulars required by either of them. Should the Contractor not attend or fail to
send such agent, then the measurements taken by the Consultant representative shall be taken as correct
measurement of the works. For the purpose of measuring any work, contractor’s agent or his representative shall
prepare measurements records on monthly basis.

If after examination of such records the Contractor does not agree with the same or does notcounter sign the same as
agreed they shall within 7 (Seven) days of such examination lodge with the Client /Consultant or their representative a
notice in writing in respect of such records as area claimed by him to be incorrect. However, the decision on
measurement by Engineer will be final.

PART 1- LIST OF MATERIAL TO BE USED FOR CONSTRUCTION OF CIVIL WORKS,PLUMBING

AND ELECTRICAL

Section-1 (Civil Works)

Qa0 oo

Cement for R.C.C Wall, foundation & Situ Wall etc OP/SRC make KOHAT/FAUJI/LUCKY.

Cement for C:C Flooring and Plaster works OPC make KOHAT/FAUJI/LUCKY.

Brick 9” x 4 5" x 3”of 1500 Psi Strength.

Steel Nomi / ITEHAD/ FF/ STEEL /AMRELI STEEL/ Pak STEEL, any reliable company up to 60000/40000 PSI.

Section Il, (Plumbing Works) PPRC Pipes and Fittings.

a.

PPRC Pipes for water supply, Firat, vesbo, ILL, plasco. Alpha

b. UPVC Solution join for sewerage, JEDDAH POLYMER, PAK ARAB STEELEX, DADAX,PLASCO.

Quality and Standard of all plumbing materials should be up to the international standard

Section Il (Electrical Works):

o 0o T o

18.

Pipes for electrical conduits make PRINCE, JEDDAH PVC, ALPHA.
3” X 3” Metal back boxes (Reliable Company)

Switches & Sockets make CLIPSAL E-200 Series.

Cable & Wires make FAST CABLES, PAKISTAN CABLES.

METHOD OF MEASUREMENT

The measurement shall be taken in accordance with the standard method of Measurement of Building
Works. Contractor must maintain / prepare Measurement Book (MB) as per standards. In case of any extra
item /works completed by the contractor on the instruction of the Engineer and not covered in the Drawings
than the general policy of measurement consisting of materials cost, labor charges, transportation /cartage
and 15% profit willbe adopted. Contractor shall however, produce the rates analysis of additional items
supported by the relevant documents /invoices for verification of the Consultant’s representative.
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FORM OF AGREEMENT

THIS AGREEMENT is made on the day of__Between
(Name of Employer) Employer”, of
one part and (Name ofContractor) of (Mailing

address of Contractor”) of the other par.
WHEREAS the Employer is desirous that certain Works should be executed. viz
) by letter of acceptance date:
(Date of letter of Acceptance) , accepted a bid by the
Contractor for the execution. Completionand maintenance of such
Works, NOW THIS AGREEMENT WITNESSETH as follows:
1. In this Agreement words and expressions shall have the
same meaning as are respectively assigned to them in the
Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be
read and construed as part ofthis Agreement, viz:
a) Contract Agreement;

b) The letter of Acceptance.
C) The said bid with priced bill of quantities and addenda (if any).

d) Instructions to bidders.
e) Special Stipulations
f) Drawings
3. The aforesaid documents shall be taken as complementary

and mutually explanatory ofone another, but in the case of
ambiguities or discrepancies shall take precedence in the
order set out above.

4. In consideration of the payment to be made by the Employer
to the Contractor as hereinafter mentioned, the Contractor
hereby covenants with the Employer to execute, complete
and maintain the Works in conformity in all respects with
the provisions of the Contract.

5. The Employer hereby covenants to pay the Contractor in
consideration of the execution, completion and maintenance
of the Works the Contract Price at the times and in the
manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused their
respective Common Seals to be hereunto affixed (or have hereunto
set their respective hands and seals) the day and year first above
written

Signed, Sealed and Delivered.

By the said: By the said:
Name: Name:
On behalf of Contractor: On behalf of Client:
Name: Name:

Address: Address:
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Date: Date:

Witness
no. 1: (Name & Signature)

Witness no. 2:
(Name & Signature)
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